



# KENYA FERRY SERVICES LTD.

P.O. Box 96242- 80110  
LIKONI, MOMBASA  
E-mail: info@kenyaferry.co.ke  
Web: www.kenyaferry.co.ke

Island Office  
Mobile: 0736-999905,0723-664001  
Operations: 0735 -788730 (24HRS)

Headquarters  
Tel: 020 02118344  
Mobile: 0736-999906/0723-664000  
Maintenance: 0723-172436 (24 HRS)  
Fax: 020 02118346

**KFS/FIMA/05/2018**

**31<sup>st</sup> May 2018**

Our Ref:

Date.....20.....

To all Bidders

Dear Sir/Madam,

## **ADDENDUM 1**

### **RE: TENDER NO. KFS/FIMA/03/05/2018 - REQUEST FOR PROPOSAL FOR FERRIES INSPECTION AND VALUE FOR MONEY ASSESSMENT**

Reference is made to the above named tender.

Following a request for clarification by one of the bidders on the tender, the company hereby issues a clarification as under.

#### **1. Requested Clarification:**

- a. We have noticed two different bits of information concerning tender security. Is it 200,000 Ksh or 500,000Ksh?
- b. Could we have a copy of the contract for the ferry under construction in Turkey or any other document/s that would assist us to assess the tasks ahead more accurately? When you say that construction has reached milestone number 2 what does this mean? Can we have a full list of milestones and technical characteristics of the project under way in Turkey??

#### **2. Clarification**

- a. The required tender security amount is Ksh 500,000.00.
- b. The actual contract document will be issued to the successful bidder. However, for purposes of facilitating your submission, the following is the list of key milestones on the Construction of the ferries as per the contract.

- i. **Milestone 1:** Commencement of ship building activities (Keel Laying), availability at the shipyard of the main structures attestation by Bureau Veritas Register and the employer.
- ii. **Milestone 2:** Completion of Hull construction attestation by Bureau Veritas Register
- iii. **Milestone 3:** Mounting of main machinery ; engines, generators and ancillary machinery and inspection by employer
- iv. **Milestone 4:** Launching of the vessel
- v. **Milestone 5:** Completion of sea trials and loading, presentation of bill of lading, insurance and start of voyage to Kenya.
- vi. **Milestone 6:** Delivery, endurance testing and commissioning at the employer's site.
- vii. **Milestone 7:** Expiry of warranty period and release of retention.

The milestones No.1 and 2 have already been achieved for M.V Safari, while milestone 1-6 have been attained for M.V Jambo. Successful bidder will however be required to conduct a **Value for Money Assessment** on the entire project (The two new ferries) as indicated in the terms of reference.

All other terms and conditions remain unchanged.

Yours faithfully,

**For: KENYA FERRY SERVICES LTD**



J. Cirindi

**PROCUREMENT & SUPPLIES MANAGER**  
**FOR: MANAGING DIRECTOR**